
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 1/23/2014

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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County: Cameron  
 
Highway: SH 100 
 
 

 General Notes Sheet A 

 
 
 
GENERAL NOTES: 
 
Provide the Engineer with written notification of proposed closures at least one week in advance. 
Verify all dimensions in the field prior to construction and ordering material. 
 
The Contractor shall attend a preconstruction conference discuss traffic control, traffic safety, 
construction sequence and safety prior to start of construction.  Contractor shall submit a work 
schedule, material sources and letters designating the project superintendent, safety officer and payroll 
officer.  The Contractor’s superintendent shall attend the preconstruction conference.   The Contractor 
shall, at the preconstruction meeting prior to beginning any work on the project, submit a certificate 
indicating the completion of flagger training by a company representative. 
 
ITEM 2: Instructions to Bidders  
 
It is recommended that prospective bidders examine the specified work location with the Engineer to 
view the nature of the work, the need for close coordination with the various utilities, traffic control 
considerations, and other factors influencing the prosecution of the work. 
 
Plans: 
Electronic copies of the plans for this project may be downloaded from the following webpage: 
http://www.dot.state.tx.us/business/contractors_consultants/plans_online.htm 
Hard copies may be requested from commercially available reproduction to the contract. 
 
Pre-letting Contact Information: 
Email all pre-letting questions to: Rex.Costley@txdot.gov. All questions will be answered in a 
Question and Answer format and distributed to all inquirers. 
 
District Contact Information: 
 Pharr Maintenance Engineer: 
  Rex Costley, P.E. 
  600 W US 83 Expressway 
  Pharr, TX 78577-1231 
  (956) 702-6127 
 
 
 
 
 

http://www.dot.state.tx.us/business/contractors_consultants/plans_online.htm
mailto:Rex.Costley@txdot.gov
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ITEM 5:  Control of the Work 
 
Field verify all dimensions and notify Engineer prior to initiating any work. 
 
Is recommended that contractor verify the specified work location with the engineer before start the 
work, the need for close coordination with the various utilities, traffic control considerations, and other 
factors influencing the prosecution of the work. 
 
ITEM 8:  Prosecution and Progress 
 
A total of 40 working days will be allowed for these locations.  
 
No night work shall be done on any other locations in this project. 
 
 
ITEM 3268:  Dense-Graded Hot-Mix Asphalt (QC/QA) 
 
The contractor shall exercise diligence in the application of "Tack Coat" by the use of flagging and 
rolling procedures to keep from spraying or splattering the traveling public with asphaltic material. 
  
This project will require the following minimum surface aggregate Classifications: 
  

County CSJ Highway Classification 
CAMERON 6268-29-001 SH 100 B 

 
The Hamburg wheel Test requirement for PG 64 binder will be 5,000 passes @ 0.5 inch rut depth. 
 
Target Lab Molded Density for this project shall be 97%. 
 
 
ITEM 502:  Barricades, Signs and Traffic Handling 
 
Shadow vehicles equipped with Truck-Mounted Attenuators are required.  
 
replace/relocate all regulatory signs removed due to construction operations with the same sign on 
fixed support(s) immediately upon its removal.  First obtain project Engineer approval before 
removing any regulatory roadway sign.  Required flaggers are to be available to direct traffic during 
sign intermediate down time. 
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 General Notes Sheet C 

Relocate any Directional Sign Assemblies removed during construction operations immediately upon 
their removal. 
 
These signs shall be relocated to a location in accordance with the Latest Version of the “Texas 
Manual on Uniform Traffic Control Devices”.  In no case will a sign be removed without a 
replacement sign and support(s) being readily available and a location established.  Removal and 
relocation of these signs required for traffic control will not be paid for directly, but shall be 
considered subsidiary to Item 502. 
 
From the beginning to the end of the project, all traffic control devices need to be in acceptable 
condition as per the Texas Quality Guidelines for Work Zone Traffic Control Devices. 
 
The Contractor Force Account “Safety Contingency” that has been established for this  project is 
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 
Control Plan, that could not be foreseen in the project planning and design stage. These enhancements 
will be mutually agreed upon by the Engineer and the Contractor’s Responsible Person based on 
weekly or more frequent traffic management reviews on the project. The “Safety Contingency” is not 
intended to be used in lieu of bid items established by the contract. 
 
 
ITEM 504:  Field Office and Laboratory 
 
For this project a field office will not be required at the project site. 
 
ITEM 512:  Portable Concrete Traffic Barrier 
 
 
If needed, modify the ends of the concrete median barriers, where the temporary end treatment is 
attached to the concrete median barrier. Contractor is to provide the PCTB reflectors and anchor 
materials as needed. Any needed PCTB reflectors and anchor materials will be subsidiary to Item 512. 
During the various construction phases, provide drainage slots in every fourth (min) temporary concrete 
traffic barrier used for traffic control in order to handle temporary drainage.  Provide any additional 
drainage measures needed as directed by the Engineer.  
 
Existing pre-cast concrete barrier removed shall become property of TxDOT and hauled to the Laguna 
Vista maintenance section located ½ mile west of FM 510 on SH 100.Contact Gilbert de la Fuente at 
956-346-1920. 
 
ITEM 540:  Metal Beam Guard Fence 
 
MBGF (STL POST)(TY IV) shall be a double side median barrier.  Payment shall include both sides 
of rail and blockouts attached to the single steel post.  (1-25 LF section includes 2-25’ rails, 6 
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blockouts and 3 posts plus hardware).   Field drilling of the post will be required to attach the second 
sided blockout and rail. 
 
MTL BEAM GD FEN TRANS (THRIE-BEAM)(OPT2) shall be a double sided transition.  Payment 
shall include both sides of rail and blockout attached to the single steel post.    The blockouts for this 
transition may be modified in depth (6” or wedge shaped) to aid in attaching to the concrete median 
barrier.  Note that the 2 transitions for Location 1 has the first steel post located 18” from the concrete 
median barrier end. 
 
Item 540-2041 MTL W-BEAM GD FEN (STL POST)(OPT2) shall be the double sided  9’-4 ½” 
MBGF sections.  Payment shall include both sides of rail attached to the single steel post.  Field 
drilling of the post will be required to attach the second sided blockout and rail. 
 
The top 4” around the posts shall be filled with 2-sack grout.  This shall be subsidiary to Item 540. 
 
The optional terminal anchor post with the terminal connector will be required as shown on the Metal 
Beam Guard Fence Standard. 
 
 
Backfill material for the drilled holes shall consist of a flex base material tamped in 4 inch layers. This 
shall be subsidiary to Item 540. 
 
 
 
ITEM 545: Crash Cushion Attenuators 
 
Existing crash cushion attenuator removed shall become property of TxDOT and hauled to the San Benito 
maintenance section located at 1350 east Hwy 77, San Benito, Texas, 78586. 
956-346-1920. 
 
 
ITEMS 662 and 666:  Work Zone Pavement Markings and Reflectorized Pavement Markings 
 
 
All permanent pavement markings and work zone pavement markings for this project under these 
Items shall be 0.100 inches (100 mil) thick thermoplastic. 
 
Any permanent pavement markings or non-removal work zone pavement markings lacking reflectivity 
in accordance with test method Tex 828-B, will not be paid for, as per district policy.  The roadway will be 
re-striped at no additional compensation. 
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Pavement surface preparation for markings and markers will not be paid for directly, but shall be 
considered subsidiary to Item 666. 
  
Prior to any striping operations, an on-site coordination meeting between all the parties involved will be 
required to review striping details and requirements to ensure quality work. 
 
The beads used on this project shall meet the requirements of Departmental Materials Specification 
DMS-8290, Glass Traffic Beads Texas Type II & III.  Use a 50% Type II/ 50% Type III mix utilizing a 
double drop system with Type III beads dropped first. 
 
 
 
 
ITEM 677:  Eliminating Existing Pavement Markings and Markers 
 
Asphalt and aggregate types and grades shall be as approved in writing when a surface treatment is 
used to eliminate existing pavement markings. 
 
 
ITEM 1122:  Temporary Erosion, Sedimentation, and Environmental Controls 
 
Due to the nature of this project, it is unlikely a significant amount of soil will be disturbed.  However, if 
erosion control logs are needed; it shall be placed as directed by the Engineer. 
 
 
ITEM 6834 – Portable Changeable Message Sign 

Install PCMS as shown on traffic control plans or as directed by the Engineer and shall be placed 3 
days in advance of any traffic change or construction. Portable changeable message sign will not be 
paid for directly, but shall be considered subsidiary to Item 502. 
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